
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

SCARSELLA BROS. INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
19460 84TH AVE S 20210 142ND AVE NE 120 N RALPH ST
KENT WA  98032-1240 98072 99202-4795

PROJECT : SEATTLE   WA  981680388 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

PREPARATION
1 MOBILIZATION

L.S. -9.45 % 1.76 % 0.61 %

432,381.40 391,500.00 -40,881 440,000.00 7,619 435,000.00 2,619

2 CLEARING AND GRUBBING
14.5000 ACRE 2,500.0000 1,500.0000 -40.00 % 3,000.0000 20.00 % 3,100.0000 24.00 %

36,250.00 21,750.00 -14,500 43,500.00 7,250 44,950.00 8,700

3  REMOVING CATCH BASINS
6.0000 EACH 250.0000 150.0000 -40.00 % 350.0000 40.00 % 350.0000 40.00 %

1,500.00 900.00 -600 2,100.00 600 2,100.00 600

4 REMOVING ASPHALT CONC. PAVEMENT
25517.0000 S.Y. 1.5000 3.0000 100.00 % 0.7500 -50.00 % 1.0000 -33.33 %

38,275.50 76,551.00 38,276 19,137.75 -19,138 25,517.00 -12,759

5 REMOVING GUARDRAIL
930.0000 L.F. 2.0000 2.0000 0.00 % 3.0000 50.00 % 3.1000 55.00 %

1,860.00 1,860.00 0 2,790.00 930 2,883.00 1,023

6 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 150.0000 160.0000 6.67 % 150.0000 0.00 % 165.0000 10.00 %

600.00 640.00 40 600.00 0 660.00 60

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 11.11 % 58.73 % 2,280.95 %

315.00 350.00 35 500.00 185 7,500.00 7,185

8 REMOVING WIRE FENCE
350.0000 L.F. 3.0000 1.2500 -58.33 % 2.5000 -16.67 % 2.1000 -30.00 %

1,050.00 437.50 -613 875.00 -175 735.00 -315
GRADING

9 ROADWAY EXCAVATION INCL. HAUL
61810.0000 C.Y. 5.0000 4.0000 -20.00 % 3.7500 -25.00 % 3.8000 -24.00 %

309,050.00 247,240.00 -61,810 231,787.50 -77,263 234,878.00 -74,172

10 SELECT BORROW INCL. HAUL
109850.0000 TON 6.0000 4.6500 -22.50 % 5.0000 -16.67 % 5.1000 -15.00 %

659,100.00 510,802.50 -148,297 549,250.00 -109,850 560,235.00 -98,865
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GRADING
11 EMBANKMENT COMPACTION

62080.0000 C.Y. 2.2500 0.9000 -60.00 % 1.0000 -55.56 % 1.0000 -55.56 %

139,680.00 55,872.00 -83,808 62,080.00 -77,600 62,080.00 -77,600
DRAINAGE

12 DITCH EXCAVATION INCL. HAUL
1513.0000 C.Y. 10.0000 5.3500 -46.50 % 10.0000 0.00 % 9.8000 -2.00 %

15,130.00 8,094.55 -7,035 15,130.00 0 14,827.40 -303

13 GRATE INLET TYPE 2
3.0000 EACH 1,200.0000 1,800.0000 50.00 % 1,900.0000 58.33 % 1,800.0000 50.00 %

3,600.00 5,400.00 1,800 5,700.00 2,100 5,400.00 1,800

14 QUARRY SPALLS
4100.0000 TON 20.0000 12.5000 -37.50 % 15.0000 -25.00 % 15.2500 -23.75 %

82,000.00 51,250.00 -30,750 61,500.00 -20,500 62,525.00 -19,475

15 UNDERDRAIN PIPE 8 IN. DIAM.
228.0000 L.F. 15.0000 10.0000 -33.33 % 10.0000 -33.33 % 10.0000 -33.33 %

3,420.00 2,280.00 -1,140 2,280.00 -1,140 2,280.00 -1,140

16 SCHEDULE A CULV. PIPE 18 IN. DIAM.
660.0000 L.F. 24.0000 30.0000 25.00 % 22.0000 -8.33 % 21.0000 -12.50 %

15,840.00 19,800.00 3,960 14,520.00 -1,320 13,860.00 -1,980

17 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM.
61.0000 L.F. 30.0000 40.0000 33.33 % 38.0000 26.67 % 40.0000 33.33 %

1,830.00 2,440.00 610 2,318.00 488 2,440.00 610
STORM SEWER

18 CATCH BASIN TYPE 1
1.0000 EACH 850.0000 1,000.0000 17.65 % 600.0000 -29.41 % 575.0000 -32.35 %

850.00 1,000.00 150 600.00 -250 575.00 -275

19  CATCH BASIN TYPE 2 - 54 IN. DIAM. WITH FLOW RESTRITOR
4.0000 EACH 2,100.0000 3,555.0000 69.29 % 3,000.0000 42.86 % 3,200.0000 52.38 %

8,400.00 14,220.00 5,820 12,000.00 3,600 12,800.00 4,400

20 TESTING STORM SEWER PIPE
505.0000 L.F. 2.0000 2.0000 0.00 % 2.5000 25.00 % 2.7500 37.50 %

1,010.00 1,010.00 0 1,262.50 253 1,388.75 379
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STORM SEWER
21 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

230.0000 L.F. 22.0000 25.0000 13.64 % 20.0000 -9.09 % 23.6000 7.27 %

5,060.00 5,750.00 690 4,600.00 -460 5,428.00 368

22 SOLID WALL PVC STORM SEWER PIPE 24 IN. DIAM.
127.0000 L.F. 35.0000 50.0000 42.86 % 55.0000 57.14 % 55.0000 57.14 %

4,445.00 6,350.00 1,905 6,985.00 2,540 6,985.00 2,540

23 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.
148.0000 L.F. 25.0000 25.0000 0.00 % 25.0000 0.00 % 26.0000 4.00 %

3,700.00 3,700.00 0 3,700.00 0 3,848.00 148
STRUCTURE

24 STRUCTURE EXCAVATION CLASS A INCL. HAUL
600.0000 C.Y. 30.0000 10.0000 -66.67 % 15.0000 -50.00 % 10.0000 -66.67 %

18,000.00 6,000.00 -12,000 9,000.00 -9,000 6,000.00 -12,000

25 SHORING OR EXTRA EXCAVATION CL. A
L.S. -70.93 % -88.37 % -88.37 %

86,000.00 25,000.00 -61,000 10,000.00 -76,000 10,000.00 -76,000

26 GRAVEL BACKFILL FOR WALL
141.0000 C.Y. 30.0000 35.0000 16.67 % 25.0000 -16.67 % 24.5000 -18.33 %

4,230.00 4,935.00 705 3,525.00 -705 3,454.50 -776

27 FURNISHING AND DRIVING CONCRETE TEST PILE
4.0000 EACH 5,000.0000 4,000.0000 -20.00 % 7,000.0000 40.00 % 5,000.0000 0.00 %

20,000.00 16,000.00 -4,000 28,000.00 8,000 20,000.00 0

28 FURNISHING CONC. PILING 24 INCH DIAM.
1900.0000 L.F. 60.0000 85.0000 41.67 % 45.0000 -25.00 % 75.0000 25.00 %

114,000.00 161,500.00 47,500 85,500.00 -28,500 142,500.00 28,500

29 DRIVING CONC. PILE 24 INCH DIAM.
50.0000 EACH 750.0000 400.0000 -46.67 % 600.0000 -20.00 % 600.0000 -20.00 %

37,500.00 20,000.00 -17,500 30,000.00 -7,500 30,000.00 -7,500

30 FURNISHING STEEL PILE TIP OR SHOE
54.0000 EACH 200.0000 100.0000 -50.00 % 200.0000 0.00 % 200.0000 0.00 %

10,800.00 5,400.00 -5,400 10,800.00 0 10,800.00 0
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STRUCTURE
31 ST. REINF. BAR FOR BRIDGE

119600.0000 LB. 0.6000 0.4500 -25.00 % 1.0000 66.67 % 0.4500 -25.00 %

71,760.00 53,820.00 -17,940 119,600.00 47,840 53,820.00 -17,940

32 CONC. CLASS 4000 FOR BRIDGE
700.0000 C.Y. 450.0000 500.0000 11.11 % 450.0000 0.00 % 500.0000 11.11 %

315,000.00 350,000.00 35,000 315,000.00 0 350,000.00 35,000

33 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.00 1.00

34 SUPERSTRUCTURE BRIDGE 8/15
L.S. -39.17 % -9.09 % -31.91 %

764,480.00 465,000.00 -299,480 695,000.00 -69,480 520,500.00 -243,980

35 CONDUIT PIPE 2 IN. DIAM.
1688.0000 L.F. 12.0000 19.0000 58.33 % 14.0000 16.67 % 18.5000 54.17 %

20,256.00 32,072.00 11,816 23,632.00 3,376 31,228.00 10,972

36 TRAFFIC BARRIER
854.0000 L.F. 65.0000 55.0000 -15.38 % 50.0000 -23.08 % 50.0000 -23.08 %

55,510.00 46,970.00 -8,540 42,700.00 -12,810 42,700.00 -12,810
SURFACING

37 CRUSHED SURFACING BASE COURSE
20634.0000 TON 12.0000 10.0000 -16.67 % 9.0000 -25.00 % 10.1000 -15.83 %

247,608.00 206,340.00 -41,268 185,706.00 -61,902 208,403.40 -39,205
LIQUID ASPHALT

38 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

10,028.00 10,028.00 10,028.00 10,028.00
ASPHALT CONCRETE PAVEMENT

39 PLANING BITUMINOUS PAVEMENT
180.0000 S.Y. 5.0000 15.0000 200.00 % 15.0000 200.00 % 11.0000 120.00 %

900.00 2,700.00 1,800 2,700.00 1,800 1,980.00 1,080

40 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
20045.0000 TON 35.0000 36.2500 3.57 % 35.0000 0.00 % 36.5000 4.29 %

701,575.00 726,631.25 25,056 701,575.00 0 731,642.50 30,068



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

SCARSELLA BROS. INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
19460 84TH AVE S 20210 142ND AVE NE 120 N RALPH ST
KENT WA  98032-1240 98072 99202-4795

PROJECT : SEATTLE   WA  981680388 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

ASPHALT CONCRETE PAVEMENT
41 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

21,046.00 21,046.00 21,046.00 21,046.00

42 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

9,962.00 9,962.00 9,962.00 9,962.00
EROSION CONTROL AND PLANTING

43 ESC LEAD
36.0000 DAY 180.0000 200.0000 11.11 % 150.0000 -16.67 % 25.0000 -86.11 %

6,480.00 7,200.00 720 5,400.00 -1,080 900.00 -5,580

44 SEEDING, FERTILIZING, AND MULCHING
2.8000 ACRE 1,300.0000 1,000.0000 -23.08 % 800.0000 -38.46 % 780.0000 -40.00 %

3,640.00 2,800.00 -840 2,240.00 -1,400 2,184.00 -1,456

45 COMPOST
4279.0000 C.Y. 25.0000 27.5000 10.00 % 16.0000 -36.00 % 18.0000 -28.00 %

106,975.00 117,672.50 10,698 68,464.00 -38,511 77,022.00 -29,953

46 STABILIZED CONSTRUCTION ENTRANCE
252.0000 S.Y. 15.0000 10.0000 -33.33 % 11.0000 -26.67 % 6.0000 -60.00 %

3,780.00 2,520.00 -1,260 2,772.00 -1,008 1,512.00 -2,268

47 SILT FENCE
3790.0000 L.F. 5.0000 4.0000 -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %

18,950.00 15,160.00 -3,790 15,160.00 -3,790 15,160.00 -3,790

48 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

49 SPCC PLAN
L.S. -66.67 % -83.33 % 0.00 %

1,500.00 500.00 -1,000 250.00 -1,250 1,500.00 0

50  SPCC LEAD
10.0000 DAY 210.0000 200.0000 -4.76 % 100.0000 -52.38 % 25.0000 -88.10 %

2,100.00 2,000.00 -100 1,000.00 -1,100 250.00 -1,850
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EROSION CONTROL AND PLANTING
51 TOPSOIL TYPE B

3740.0000 C.Y. 6.0000 6.0000 0.00 % 7.5000 25.00 % 8.0000 33.33 %

22,440.00 22,440.00 0 28,050.00 5,610 29,920.00 7,480

52  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. 100.00 % -75.00 % 50.00 %

1,000.00 2,000.00 1,000 250.00 -750 1,500.00 500
TRAFFIC

53 EXTRUDED CURB
1530.0000 L.F. 3.0000 3.2500 8.33 % 3.2500 8.33 % 3.3000 10.00 %

4,590.00 4,972.50 383 4,972.50 383 5,049.00 459

54 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
522.0000 L.F. 12.0000 12.5000 4.17 % 13.5000 12.50 % 13.5000 12.50 %

6,264.00 6,525.00 261 7,047.00 783 7,047.00 783

55 BEAM GUARDRAIL TYPE 1
1894.0000 L.F. 12.0000 11.0000 -8.33 % 12.0000 0.00 % 12.2500 2.08 %

22,728.00 20,834.00 -1,894 22,728.00 0 23,201.50 474

56 BEAM GUARDRAIL TRANSITION SECTION TYPE D
4.0000 EACH 1,500.0000 900.0000 -40.00 % 4,800.0000 220.00 % 1,225.0000 -18.33 %

6,000.00 3,600.00 -2,400 19,200.00 13,200 4,900.00 -1,100

57 BEAM GUARDRAIL FLARED TERMINAL
4.0000 EACH 1,850.0000 1,700.0000 -8.11 % 1,800.0000 -2.70 % 1,850.0000 0.00 %

7,400.00 6,800.00 -600 7,200.00 -200 7,400.00 0

58 BEAM GUARDRAIL ANCHOR TYPE 4
4.0000 EACH 350.0000 400.0000 14.29 % 500.0000 42.86 % 490.0000 40.00 %

1,400.00 1,600.00 200 2,000.00 600 1,960.00 560

59 TEMPORARY CONC. BARRIER
1600.0000 L.F. 10.0000 12.5000 25.00 % 15.0000 50.00 % 11.5000 15.00 %

16,000.00 20,000.00 4,000 24,000.00 8,000 18,400.00 2,400

60 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 2,300.0000 3,500.0000 52.17 % 2,500.0000 8.70 % 5,100.0000 121.74 %

9,200.00 14,000.00 4,800 10,000.00 800 20,400.00 11,200
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TRAFFIC
61 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

7,400.00 7,400.00 7,400.00 7,400.00

62 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 5,500.0000 2,500.0000 -54.55 % 8,000.0000 45.45 % 7,800.0000 41.82 %

5,500.00 2,500.00 -3,000 8,000.00 2,500 7,800.00 2,300

63 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
60.0000 HR 38.0000 40.0000 5.26 % 35.0000 -7.89 % 41.0000 7.89 %

2,280.00 2,400.00 120 2,100.00 -180 2,460.00 180

64 FLEXIBLE GUIDE POST
166.0000 EACH 25.0000 20.0000 -20.00 % 22.0000 -12.00 % 23.0000 -8.00 %

4,150.00 3,320.00 -830 3,652.00 -498 3,818.00 -332

65 PAINT LINE
24320.0000 L.F. 0.2000 0.1500 -25.00 % 0.1500 -25.00 % 0.1600 -20.00 %

4,864.00 3,648.00 -1,216 3,648.00 -1,216 3,891.20 -973

66 PLASTIC LINE
210.0000 L.F. 1.3000 1.5000 15.38 % 1.5000 15.38 % 1.5500 19.23 %

273.00 315.00 42 315.00 42 325.50 53

67 PLASTIC WIDE LINE
3070.0000 L.F. 3.0000 1.0000 -66.67 % 1.0000 -66.67 % 1.0500 -65.00 %

9,210.00 3,070.00 -6,140 3,070.00 -6,140 3,223.50 -5,987

68 PAINTED BARRIER LINE
2580.0000 L.F. 0.4000 0.3000 -25.00 % 0.3000 -25.00 % 0.3500 -12.50 %

1,032.00 774.00 -258 774.00 -258 903.00 -129

69 PLASTIC STOP LINE
100.0000 L.F. 4.0000 6.0000 50.00 % 6.0000 50.00 % 6.1000 52.50 %

400.00 600.00 200 600.00 200 610.00 210

70 PLASTIC TRAFFIC ARROW
6.0000 EACH 54.0000 66.0000 22.22 % 66.0000 22.22 % 70.0000 29.63 %

324.00 396.00 72 396.00 72 420.00 96

71 PLASTIC DRAINAGE MARKING
27.0000 EACH 10.0000 15.0000 50.00 % 15.0000 50.00 % 16.0000 60.00 %

270.00 405.00 135 405.00 135 432.00 162



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

SCARSELLA BROS. INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
19460 84TH AVE S 20210 142ND AVE NE 120 N RALPH ST
KENT WA  98032-1240 98072 99202-4795

PROJECT : SEATTLE   WA  981680388 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

TRAFFIC
72  PLASTIC JUNCTION BOX MARKING

54.0000 EACH 18.0000 15.0000 -16.67 % 15.0000 -16.67 % 16.0000 -11.11 %

972.00 810.00 -162 810.00 -162 864.00 -108

73 RAISED PAVEMENT MARKER TYPE 1
4.0000 HUND 225.0000 185.0000 -17.78 % 185.0000 -17.78 % 190.0000 -15.56 %

900.00 740.00 -160 740.00 -160 760.00 -140

74 RAISED PAVEMENT MARKER TYPE 2
3.2500 HUND 350.0000 325.0000 -7.14 % 325.0000 -7.14 % 330.0000 -5.71 %

1,137.50 1,056.25 -81 1,056.25 -81 1,072.50 -65

75 TEMPORARY PAVEMENT MARKING
11000.0000 L.F. 0.1200 0.2500 108.33 % 0.1000 -16.67 % 0.5500 358.33 %

1,320.00 2,750.00 1,430 1,100.00 -220 6,050.00 4,730

76 PERMANENT SIGNING
L.S. 17.10 % -53.16 % 5.39 %

42,700.00 50,000.00 7,300 20,000.00 -22,700 45,000.00 2,300

77 ILLUMINATION SYSTEM SCD 2641
L.S. -46.45 % -38.39 % -48.34 %

105,500.00 56,500.00 -49,000 65,000.00 -40,500 54,500.00 -51,000

78 ILLUMINATION SYSTEM SCD 2642
L.S. -51.63 % -44.35 % -54.11 %

116,800.00 56,500.00 -60,300 65,000.00 -51,800 53,600.00 -63,200

79 ILLUMINATION SYSTEM SCX 2643
L.S. -19.23 % -53.85 % -30.77 %

6,500.00 5,250.00 -1,250 3,000.00 -3,500 4,500.00 -2,000

80 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -76.19 % -76.19 % -4.76 %

21,000.00 5,000.00 -16,000 5,000.00 -16,000 20,000.00 -1,000

81  TEMPORARY PAINTED TRAFFIC ARROW
2.0000 EACH 40.0000 50.0000 25.00 % 50.0000 25.00 % 55.0000 37.50 %

80.00 100.00 20 100.00 20 110.00 30

82 TRAFFIC CONTROL LABOR
900.0000 HR 35.0000 35.0000 0.00 % 35.0000 0.00 % 38.0000 8.57 %

31,500.00 31,500.00 0 31,500.00 0 34,200.00 2,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

SCARSELLA BROS. INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
19460 84TH AVE S 20210 142ND AVE NE 120 N RALPH ST
KENT WA  98032-1240 98072 99202-4795

PROJECT : SEATTLE   WA  981680388 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

TRAFFIC
83 TRAFFIC CONTROL SUPERVISOR

1000.0000 HR 40.0000 37.0000 -7.50 % 0.0100 -99.98 % 37.0000 -7.50 %

40,000.00 37,000.00 -3,000 10.00 -39,990 37,000.00 -3,000

84 CONSTRUCTION SIGNS CLASS A
1085.0000 S.F. 11.0000 12.0000 9.09 % 15.0000 36.36 % 12.0000 9.09 %

11,935.00 13,020.00 1,085 16,275.00 4,340 13,020.00 1,085
OTHER ITEMS

85 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1740.0000 C.Y. 6.0000 5.0000 -16.67 % 15.0000 150.00 % 10.0000 66.67 %

10,440.00 8,700.00 -1,740 26,100.00 15,660 17,400.00 6,960

86 SHORING OR EXTRA EXCAVATION CLASS B
6550.0000 S.F. 1.0000 0.3000 -70.00 % 1.0000 0.00 % 1.0000 0.00 %

6,550.00 1,965.00 -4,585 6,550.00 0 6,550.00 0

87 GRAVEL BACKFILL FOR DRAIN
12.0000 C.Y. 38.0000 50.0000 31.58 % 20.0000 -47.37 % 51.0000 34.21 %

456.00 600.00 144 240.00 -216 612.00 156

88 WATER
700.0000 mGAL 15.0000 20.0000 33.33 % 29.0000 93.33 % 30.0000 100.00 %

10,500.00 14,000.00 3,500 20,300.00 9,800 21,000.00 10,500

89 PLUGGING EXISTING PIPE
1.0000 EACH 320.0000 250.0000 -21.88 % 1,000.0000 212.50 % 800.0000 150.00 %

320.00 250.00 -70 1,000.00 680 800.00 480

90 STRUCTURE SURVEYING
L.S. -50.00 % -66.67 % -16.67 %

30,000.00 15,000.00 -15,000 10,000.00 -20,000 25,000.00 -5,000

91 MONUMENT CASE AND COVER
5.0000 EACH 225.0000 300.0000 33.33 % 300.0000 33.33 % 250.0000 11.11 %

1,125.00 1,500.00 375 1,500.00 375 1,250.00 125

92 CONC. SLOPE PROTECTION
593.0000 S.Y. 35.0000 50.0000 42.86 % 35.0000 0.00 % 42.0000 20.00 %

20,755.00 29,650.00 8,895 20,755.00 0 24,906.00 4,151



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------
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KENT WA  98032-1240 98072 99202-4795

PROJECT : SEATTLE   WA  981680388 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000
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 NH-0008(006)

OTHER ITEMS
93 REDIRECTIONAL LAND FORM

520.0000 C.Y. 6.0000 7.0000 16.67 % 10.0000 66.67 % 11.0000 83.33 %

3,120.00 3,640.00 520 5,200.00 2,080 5,720.00 2,600

94 WIRE FENCE TYPE 1
320.0000 L.F. 7.0000 7.5000 7.14 % 5.0000 -28.57 % 8.2500 17.86 %

2,240.00 2,400.00 160 1,600.00 -640 2,640.00 400

95 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 100.00 % 100.00 % 150.00 %

1,000.00 2,000.00 1,000 2,000.00 1,000 2,500.00 1,500

96 TRAINING
1200.0000 HR 2.0000 2.0000 0.00 % 2.0000 0.00 % 2.0000 0.00 %

2,400.00 2,400.00 0 2,400.00 0 2,400.00 0

97 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00

98 TRIMMING AND CLEANUP
L.S. 0.00 % -60.00 % -50.00 %

5,000.00 5,000.00 0 2,000.00 -3,000 2,500.00 -2,500

99 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

100 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

101 FIELD OFFICE BUILDING
L.S. 50.00 % 100.00 % 300.00 %

5,000.00 7,500.00 2,500 10,000.00 5,000 20,000.00 15,000

102 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
120.0000 S.Y. 2.0000 2.5000 25.00 % 10.0000 400.00 % 10.0000 400.00 %

240.00 300.00 60 1,200.00 960 1,200.00 960

103 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
4220.0000 S.Y. 1.2500 1.2500 0.00 % 2.0000 60.00 % 2.2000 76.00 %

5,275.00 5,275.00 0 8,440.00 3,165 9,284.00 4,009



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE
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SCARSELLA BROS. INC. MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
19460 84TH AVE S 20210 142ND AVE NE 120 N RALPH ST
KENT WA  98032-1240 98072 99202-4795

PROJECT : SEATTLE   WA  981680388 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000
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DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

OTHER ITEMS
104 MAILBOX SUPPORT TYPE 1

1.0000 EACH 200.0000 300.0000 50.00 % 500.0000 150.00 % 210.0000 5.00 %

200.00 300.00 100 500.00 300 210.00 10

105 ROADWAY EXCAVATION INCL. HAUL - AREA POND B
1250.0000 C.Y. 6.0000 5.3500 -10.83 % 3.7500 -37.50 % 3.8000 -36.67 %

7,500.00 6,687.50 -813 4,687.50 -2,813 4,750.00 -2,750

106 ROADWAY EXCAVATION INCL. HAUL - AREA POND C
1850.0000 C.Y. 6.0000 5.3500 -10.83 % 3.7500 -37.50 % 3.8000 -36.67 %

11,100.00 9,897.50 -1,203 6,937.50 -4,163 7,030.00 -4,070

107 ROADWAY EXCAVATION INCL. HAUL - AREA POND D
7000.0000 C.Y. 6.0000 5.3500 -10.83 % 3.7500 -37.50 % 3.8000 -36.67 %

42,000.00 37,450.00 -4,550 26,250.00 -15,750 26,600.00 -15,400

CONTRACT TOTAL $5,117,722.40 $4,304,800.05 -15.88% $4,427,339.50 -13.49% $4,437,581.75 -13.29%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

F.E. WARD, INC. PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC.
2710 NE 78TH ST 5802 CEMETERY RD 321 W STATE ST

98223-7781 98520-6143

PROJECT : VANCOUVER   WA  986650692 ARLINGTON   WA  982233393 ABERDEEN   WA  985200078

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

PREPARATION
1 MOBILIZATION

L.S. -1.71 % 1.53 % 4.07 %

432,381.40 425,000.00 -7,381 439,000.00 6,619 450,000.00 17,619

2 CLEARING AND GRUBBING
14.5000 ACRE 2,500.0000 3,500.0000 40.00 % 4,000.0000 60.00 % 2,000.0000 -20.00 %

36,250.00 50,750.00 14,500 58,000.00 21,750 29,000.00 -7,250

3  REMOVING CATCH BASINS
6.0000 EACH 250.0000 200.0000 -20.00 % 150.0000 -40.00 % 400.0000 60.00 %

1,500.00 1,200.00 -300 900.00 -600 2,400.00 900

4 REMOVING ASPHALT CONC. PAVEMENT
25517.0000 S.Y. 1.5000 2.0000 33.33 % 1.2500 -16.67 % 2.0000 33.33 %

38,275.50 51,034.00 12,759 31,896.25 -6,379 51,034.00 12,759

5 REMOVING GUARDRAIL
930.0000 L.F. 2.0000 3.0000 50.00 % 3.0000 50.00 % 3.0000 50.00 %

1,860.00 2,790.00 930 2,790.00 930 2,790.00 930

6 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 150.0000 160.0000 6.67 % 160.0000 6.67 % 200.0000 33.33 %

600.00 640.00 40 640.00 40 800.00 200

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 1,646.03 % 122.22 % 122.22 %

315.00 5,500.00 5,185 700.00 385 700.00 385

8 REMOVING WIRE FENCE
350.0000 L.F. 3.0000 2.0000 -33.33 % 2.0000 -33.33 % 2.0000 -33.33 %

1,050.00 700.00 -350 700.00 -350 700.00 -350
GRADING

9 ROADWAY EXCAVATION INCL. HAUL
61810.0000 C.Y. 5.0000 5.0000 0.00 % 7.0000 40.00 % 3.0000 -40.00 %

309,050.00 309,050.00 0 432,670.00 123,620 185,430.00 -123,620

10 SELECT BORROW INCL. HAUL
109850.0000 TON 6.0000 5.0000 -16.67 % 3.7500 -37.50 % 4.5000 -25.00 %

659,100.00 549,250.00 -109,850 411,937.50 -247,163 494,325.00 -164,775



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

F.E. WARD, INC. PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC.
2710 NE 78TH ST 5802 CEMETERY RD 321 W STATE ST

98223-7781 98520-6143

PROJECT : VANCOUVER   WA  986650692 ARLINGTON   WA  982233393 ABERDEEN   WA  985200078

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

GRADING
11 EMBANKMENT COMPACTION

62080.0000 C.Y. 2.2500 1.0000 -55.56 % 1.6500 -26.67 % 1.0000 -55.56 %

139,680.00 62,080.00 -77,600 102,432.00 -37,248 62,080.00 -77,600
DRAINAGE

12 DITCH EXCAVATION INCL. HAUL
1513.0000 C.Y. 10.0000 8.5000 -15.00 % 9.0000 -10.00 % 4.0000 -60.00 %

15,130.00 12,860.50 -2,270 13,617.00 -1,513 6,052.00 -9,078

13 GRATE INLET TYPE 2
3.0000 EACH 1,200.0000 1,750.0000 45.83 % 2,100.0000 75.00 % 1,500.0000 25.00 %

3,600.00 5,250.00 1,650 6,300.00 2,700 4,500.00 900

14 QUARRY SPALLS
4100.0000 TON 20.0000 15.0000 -25.00 % 16.0000 -20.00 % 12.0000 -40.00 %

82,000.00 61,500.00 -20,500 65,600.00 -16,400 49,200.00 -32,800

15 UNDERDRAIN PIPE 8 IN. DIAM.
228.0000 L.F. 15.0000 15.0000 0.00 % 9.5000 -36.67 % 20.0000 33.33 %

3,420.00 3,420.00 0 2,166.00 -1,254 4,560.00 1,140

16 SCHEDULE A CULV. PIPE 18 IN. DIAM.
660.0000 L.F. 24.0000 23.0000 -4.17 % 24.0000 0.00 % 30.0000 25.00 %

15,840.00 15,180.00 -660 15,840.00 0 19,800.00 3,960

17 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM.
61.0000 L.F. 30.0000 55.0000 83.33 % 50.0000 66.67 % 40.0000 33.33 %

1,830.00 3,355.00 1,525 3,050.00 1,220 2,440.00 610
STORM SEWER

18 CATCH BASIN TYPE 1
1.0000 EACH 850.0000 850.0000 0.00 % 1,000.0000 17.65 % 1,000.0000 17.65 %

850.00 850.00 0 1,000.00 150 1,000.00 150

19  CATCH BASIN TYPE 2 - 54 IN. DIAM. WITH FLOW RESTRITOR
4.0000 EACH 2,100.0000 4,650.0000 121.43 % 3,000.0000 42.86 % 2,500.0000 19.05 %

8,400.00 18,600.00 10,200 12,000.00 3,600 10,000.00 1,600

20 TESTING STORM SEWER PIPE
505.0000 L.F. 2.0000 1.5000 -25.00 % 2.5000 25.00 % 3.0000 50.00 %

1,010.00 757.50 -253 1,262.50 253 1,515.00 505



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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 NH-0008(006)

STORM SEWER
21 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

230.0000 L.F. 22.0000 24.0000 9.09 % 19.0000 -13.64 % 20.0000 -9.09 %

5,060.00 5,520.00 460 4,370.00 -690 4,600.00 -460

22 SOLID WALL PVC STORM SEWER PIPE 24 IN. DIAM.
127.0000 L.F. 35.0000 45.0000 28.57 % 48.0000 37.14 % 40.0000 14.29 %

4,445.00 5,715.00 1,270 6,096.00 1,651 5,080.00 635

23 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.
148.0000 L.F. 25.0000 25.0000 0.00 % 19.0000 -24.00 % 20.0000 -20.00 %

3,700.00 3,700.00 0 2,812.00 -888 2,960.00 -740
STRUCTURE

24 STRUCTURE EXCAVATION CLASS A INCL. HAUL
600.0000 C.Y. 30.0000 18.0000 -40.00 % 14.0000 -53.33 % 20.0000 -33.33 %

18,000.00 10,800.00 -7,200 8,400.00 -9,600 12,000.00 -6,000

25 SHORING OR EXTRA EXCAVATION CL. A
L.S. -88.37 % -98.14 % -88.37 %

86,000.00 10,000.00 -76,000 1,600.00 -84,400 10,000.00 -76,000

26 GRAVEL BACKFILL FOR WALL
141.0000 C.Y. 30.0000 24.0000 -20.00 % 24.0000 -20.00 % 20.0000 -33.33 %

4,230.00 3,384.00 -846 3,384.00 -846 2,820.00 -1,410

27 FURNISHING AND DRIVING CONCRETE TEST PILE
4.0000 EACH 5,000.0000 3,200.0000 -36.00 % 8,450.0000 69.00 % 8,000.0000 60.00 %

20,000.00 12,800.00 -7,200 33,800.00 13,800 32,000.00 12,000

28 FURNISHING CONC. PILING 24 INCH DIAM.
1900.0000 L.F. 60.0000 72.0000 20.00 % 73.0000 21.67 % 80.0000 33.33 %

114,000.00 136,800.00 22,800 138,700.00 24,700 152,000.00 38,000

29 DRIVING CONC. PILE 24 INCH DIAM.
50.0000 EACH 750.0000 625.0000 -16.67 % 770.0000 2.67 % 2,000.0000 166.67 %

37,500.00 31,250.00 -6,250 38,500.00 1,000 100,000.00 62,500

30 FURNISHING STEEL PILE TIP OR SHOE
54.0000 EACH 200.0000 300.0000 50.00 % 235.0000 17.50 % 200.0000 0.00 %

10,800.00 16,200.00 5,400 12,690.00 1,890 10,800.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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STRUCTURE
31 ST. REINF. BAR FOR BRIDGE

119600.0000 LB. 0.6000 0.4000 -33.33 % 0.4200 -30.00 % 0.5000 -16.67 %

71,760.00 47,840.00 -23,920 50,232.00 -21,528 59,800.00 -11,960

32 CONC. CLASS 4000 FOR BRIDGE
700.0000 C.Y. 450.0000 250.0000 -44.44 % 335.0000 -25.56 % 220.0000 -51.11 %

315,000.00 175,000.00 -140,000 234,500.00 -80,500 154,000.00 -161,000

33 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.00 1.00

34 SUPERSTRUCTURE BRIDGE 8/15
L.S. -18.90 % -20.73 % -5.82 %

764,480.00 620,000.00 -144,480 606,000.00 -158,480 720,000.00 -44,480

35 CONDUIT PIPE 2 IN. DIAM.
1688.0000 L.F. 12.0000 8.0000 -33.33 % 11.0000 -8.33 % 20.0000 66.67 %

20,256.00 13,504.00 -6,752 18,568.00 -1,688 33,760.00 13,504

36 TRAFFIC BARRIER
854.0000 L.F. 65.0000 50.0000 -23.08 % 49.5000 -23.85 % 80.0000 23.08 %

55,510.00 42,700.00 -12,810 42,273.00 -13,237 68,320.00 12,810
SURFACING

37 CRUSHED SURFACING BASE COURSE
20634.0000 TON 12.0000 10.4000 -13.33 % 9.4000 -21.67 % 10.7500 -10.42 %

247,608.00 214,593.60 -33,014 193,959.60 -53,648 221,815.50 -25,793
LIQUID ASPHALT

38 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

10,028.00 10,028.00 10,028.00 10,028.00
ASPHALT CONCRETE PAVEMENT

39 PLANING BITUMINOUS PAVEMENT
180.0000 S.Y. 5.0000 20.0000 300.00 % 26.0000 420.00 % 12.0000 140.00 %

900.00 3,600.00 2,700 4,680.00 3,780 2,160.00 1,260

40 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
20045.0000 TON 35.0000 36.2500 3.57 % 36.2500 3.57 % 38.0000 8.57 %

701,575.00 726,631.25 25,056 726,631.25 25,056 761,710.00 60,135
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ASPHALT CONCRETE PAVEMENT
41 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

21,046.00 21,046.00 21,046.00 21,046.00

42 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

9,962.00 9,962.00 9,962.00 9,962.00
EROSION CONTROL AND PLANTING

43 ESC LEAD
36.0000 DAY 180.0000 300.0000 66.67 % 50.0000 -72.22 % 100.0000 -44.44 %

6,480.00 10,800.00 4,320 1,800.00 -4,680 3,600.00 -2,880

44 SEEDING, FERTILIZING, AND MULCHING
2.8000 ACRE 1,300.0000 775.0000 -40.38 % 900.0000 -30.77 % 1,000.0000 -23.08 %

3,640.00 2,170.00 -1,470 2,520.00 -1,120 2,800.00 -840

45 COMPOST
4279.0000 C.Y. 25.0000 18.0000 -28.00 % 20.0000 -20.00 % 28.0000 12.00 %

106,975.00 77,022.00 -29,953 85,580.00 -21,395 119,812.00 12,837

46 STABILIZED CONSTRUCTION ENTRANCE
252.0000 S.Y. 15.0000 6.0000 -60.00 % 10.0000 -33.33 % 15.0000 0.00 %

3,780.00 1,512.00 -2,268 2,520.00 -1,260 3,780.00 0

47 SILT FENCE
3790.0000 L.F. 5.0000 4.0000 -20.00 % 4.4000 -12.00 % 2.0000 -60.00 %

18,950.00 15,160.00 -3,790 16,676.00 -2,274 7,580.00 -11,370

48 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

49 SPCC PLAN
L.S. 133.33 % -60.00 % 100.00 %

1,500.00 3,500.00 2,000 600.00 -900 3,000.00 1,500

50  SPCC LEAD
10.0000 DAY 210.0000 300.0000 42.86 % 100.0000 -52.38 % 100.0000 -52.38 %

2,100.00 3,000.00 900 1,000.00 -1,100 1,000.00 -1,100
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EROSION CONTROL AND PLANTING
51 TOPSOIL TYPE B

3740.0000 C.Y. 6.0000 5.0000 -16.67 % 7.0000 16.67 % 10.0000 66.67 %

22,440.00 18,700.00 -3,740 26,180.00 3,740 37,400.00 14,960

52  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. 1,400.00 % -50.00 % 400.00 %

1,000.00 15,000.00 14,000 500.00 -500 5,000.00 4,000
TRAFFIC

53 EXTRUDED CURB
1530.0000 L.F. 3.0000 4.0000 33.33 % 3.2500 8.33 % 5.0000 66.67 %

4,590.00 6,120.00 1,530 4,972.50 383 7,650.00 3,060

54 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
522.0000 L.F. 12.0000 13.3000 10.83 % 13.5000 12.50 % 16.0000 33.33 %

6,264.00 6,942.60 679 7,047.00 783 8,352.00 2,088

55 BEAM GUARDRAIL TYPE 1
1894.0000 L.F. 12.0000 12.1000 0.83 % 12.1000 0.83 % 14.0000 16.67 %

22,728.00 22,917.40 189 22,917.40 189 26,516.00 3,788

56 BEAM GUARDRAIL TRANSITION SECTION TYPE D
4.0000 EACH 1,500.0000 1,200.0000 -20.00 % 1,200.0000 -20.00 % 1,500.0000 0.00 %

6,000.00 4,800.00 -1,200 4,800.00 -1,200 6,000.00 0

57 BEAM GUARDRAIL FLARED TERMINAL
4.0000 EACH 1,850.0000 1,825.0000 -1.35 % 1,825.0000 -1.35 % 1,800.0000 -2.70 %

7,400.00 7,300.00 -100 7,300.00 -100 7,200.00 -200

58 BEAM GUARDRAIL ANCHOR TYPE 4
4.0000 EACH 350.0000 485.0000 38.57 % 485.0000 38.57 % 500.0000 42.86 %

1,400.00 1,940.00 540 1,940.00 540 2,000.00 600

59 TEMPORARY CONC. BARRIER
1600.0000 L.F. 10.0000 11.0000 10.00 % 11.0000 10.00 % 12.0000 20.00 %

16,000.00 17,600.00 1,600 17,600.00 1,600 19,200.00 3,200

60 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 2,300.0000 5,000.0000 117.39 % 5,000.0000 117.39 % 5,000.0000 117.39 %

9,200.00 20,000.00 10,800 20,000.00 10,800 20,000.00 10,800



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

F.E. WARD, INC. PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC.
2710 NE 78TH ST 5802 CEMETERY RD 321 W STATE ST

98223-7781 98520-6143

PROJECT : VANCOUVER   WA  986650692 ARLINGTON   WA  982233393 ABERDEEN   WA  985200078

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

TRAFFIC
61 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

7,400.00 7,400.00 7,400.00 7,400.00

62 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 5,500.0000 2,000.0000 -63.64 % 4,500.0000 -18.18 % 10,000.0000 81.82 %

5,500.00 2,000.00 -3,500 4,500.00 -1,000 10,000.00 4,500

63 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
60.0000 HR 38.0000 65.0000 71.05 % 35.0000 -7.89 % 50.0000 31.58 %

2,280.00 3,900.00 1,620 2,100.00 -180 3,000.00 720

64 FLEXIBLE GUIDE POST
166.0000 EACH 25.0000 22.0000 -12.00 % 22.0000 -12.00 % 25.0000 0.00 %

4,150.00 3,652.00 -498 3,652.00 -498 4,150.00 0

65 PAINT LINE
24320.0000 L.F. 0.2000 0.1000 -50.00 % 0.1500 -25.00 % 0.1500 -25.00 %

4,864.00 2,432.00 -2,432 3,648.00 -1,216 3,648.00 -1,216

66 PLASTIC LINE
210.0000 L.F. 1.3000 1.0000 -23.08 % 1.5000 15.38 % 2.0000 53.85 %

273.00 210.00 -63 315.00 42 420.00 147

67 PLASTIC WIDE LINE
3070.0000 L.F. 3.0000 1.0000 -66.67 % 1.0000 -66.67 % 1.0000 -66.67 %

9,210.00 3,070.00 -6,140 3,070.00 -6,140 3,070.00 -6,140

68 PAINTED BARRIER LINE
2580.0000 L.F. 0.4000 0.3500 -12.50 % 0.3000 -25.00 % 0.5000 25.00 %

1,032.00 903.00 -129 774.00 -258 1,290.00 258

69 PLASTIC STOP LINE
100.0000 L.F. 4.0000 5.0000 25.00 % 6.0000 50.00 % 6.0000 50.00 %

400.00 500.00 100 600.00 200 600.00 200

70 PLASTIC TRAFFIC ARROW
6.0000 EACH 54.0000 52.0000 -3.70 % 66.0000 22.22 % 80.0000 48.15 %

324.00 312.00 -12 396.00 72 480.00 156

71 PLASTIC DRAINAGE MARKING
27.0000 EACH 10.0000 13.0000 30.00 % 15.0000 50.00 % 20.0000 100.00 %

270.00 351.00 81 405.00 135 540.00 270
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TRAFFIC
72  PLASTIC JUNCTION BOX MARKING

54.0000 EACH 18.0000 13.0000 -27.78 % 15.0000 -16.67 % 15.0000 -16.67 %

972.00 702.00 -270 810.00 -162 810.00 -162

73 RAISED PAVEMENT MARKER TYPE 1
4.0000 HUND 225.0000 200.0000 -11.11 % 185.0000 -17.78 % 200.0000 -11.11 %

900.00 800.00 -100 740.00 -160 800.00 -100

74 RAISED PAVEMENT MARKER TYPE 2
3.2500 HUND 350.0000 400.0000 14.29 % 325.0000 -7.14 % 400.0000 14.29 %

1,137.50 1,300.00 163 1,056.25 -81 1,300.00 163

75 TEMPORARY PAVEMENT MARKING
11000.0000 L.F. 0.1200 0.1000 -16.67 % 0.5000 316.67 % 0.3500 191.67 %

1,320.00 1,100.00 -220 5,500.00 4,180 3,850.00 2,530

76 PERMANENT SIGNING
L.S. 3.04 % -6.32 % 17.10 %

42,700.00 44,000.00 1,300 40,000.00 -2,700 50,000.00 7,300

77 ILLUMINATION SYSTEM SCD 2641
L.S. -34.60 % -37.44 % -43.13 %

105,500.00 69,000.00 -36,500 66,000.00 -39,500 60,000.00 -45,500

78 ILLUMINATION SYSTEM SCD 2642
L.S. -40.92 % -43.49 % -48.63 %

116,800.00 69,000.00 -47,800 66,000.00 -50,800 60,000.00 -56,800

79 ILLUMINATION SYSTEM SCX 2643
L.S. -38.46 % -50.00 % -7.69 %

6,500.00 4,000.00 -2,500 3,250.00 -3,250 6,000.00 -500

80 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -4.76 % 2.38 % 19.05 %

21,000.00 20,000.00 -1,000 21,500.00 500 25,000.00 4,000

81  TEMPORARY PAINTED TRAFFIC ARROW
2.0000 EACH 40.0000 150.0000 275.00 % 50.0000 25.00 % 100.0000 150.00 %

80.00 300.00 220 100.00 20 200.00 120

82 TRAFFIC CONTROL LABOR
900.0000 HR 35.0000 38.0000 8.57 % 35.0000 0.00 % 35.0000 0.00 %

31,500.00 34,200.00 2,700 31,500.00 0 31,500.00 0
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TRAFFIC
83 TRAFFIC CONTROL SUPERVISOR

1000.0000 HR 40.0000 40.0000 0.00 % 35.0000 -12.50 % 36.0000 -10.00 %

40,000.00 40,000.00 0 35,000.00 -5,000 36,000.00 -4,000

84 CONSTRUCTION SIGNS CLASS A
1085.0000 S.F. 11.0000 15.0000 36.36 % 16.0000 45.45 % 12.0000 9.09 %

11,935.00 16,275.00 4,340 17,360.00 5,425 13,020.00 1,085
OTHER ITEMS

85 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1740.0000 C.Y. 6.0000 6.5000 8.33 % 9.5000 58.33 % 10.0000 66.67 %

10,440.00 11,310.00 870 16,530.00 6,090 17,400.00 6,960

86 SHORING OR EXTRA EXCAVATION CLASS B
6550.0000 S.F. 1.0000 0.7500 -25.00 % 0.0100 -99.00 % 2.0000 100.00 %

6,550.00 4,912.50 -1,638 65.50 -6,485 13,100.00 6,550

87 GRAVEL BACKFILL FOR DRAIN
12.0000 C.Y. 38.0000 50.0000 31.58 % 50.0000 31.58 % 50.0000 31.58 %

456.00 600.00 144 600.00 144 600.00 144

88 WATER
700.0000 mGAL 15.0000 10.0000 -33.33 % 60.0000 300.00 % 10.0000 -33.33 %

10,500.00 7,000.00 -3,500 42,000.00 31,500 7,000.00 -3,500

89 PLUGGING EXISTING PIPE
1.0000 EACH 320.0000 250.0000 -21.88 % 300.0000 -6.25 % 500.0000 56.25 %

320.00 250.00 -70 300.00 -20 500.00 180

90 STRUCTURE SURVEYING
L.S. -33.33 % -60.00 % -60.00 %

30,000.00 20,000.00 -10,000 12,000.00 -18,000 12,000.00 -18,000

91 MONUMENT CASE AND COVER
5.0000 EACH 225.0000 350.0000 55.56 % 350.0000 55.56 % 300.0000 33.33 %

1,125.00 1,750.00 625 1,750.00 625 1,500.00 375

92 CONC. SLOPE PROTECTION
593.0000 S.Y. 35.0000 52.0000 48.57 % 43.0000 22.86 % 40.0000 14.29 %

20,755.00 30,836.00 10,081 25,499.00 4,744 23,720.00 2,965
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OTHER ITEMS
93 REDIRECTIONAL LAND FORM

520.0000 C.Y. 6.0000 4.0000 -33.33 % 12.0000 100.00 % 6.0000 0.00 %

3,120.00 2,080.00 -1,040 6,240.00 3,120 3,120.00 0

94 WIRE FENCE TYPE 1
320.0000 L.F. 7.0000 5.0000 -28.57 % 9.0000 28.57 % 10.0000 42.86 %

2,240.00 1,600.00 -640 2,880.00 640 3,200.00 960

95 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 230.00 % 20.00 % 0.00 %

1,000.00 3,300.00 2,300 1,200.00 200 1,000.00 0

96 TRAINING
1200.0000 HR 2.0000 1.5000 -25.00 % 2.0000 0.00 % 2.0000 0.00 %

2,400.00 1,800.00 -600 2,400.00 0 2,400.00 0

97 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00

98 TRIMMING AND CLEANUP
L.S. 100.00 % 60.00 % 0.00 %

5,000.00 10,000.00 5,000 8,000.00 3,000 5,000.00 0

99 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

100 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

101 FIELD OFFICE BUILDING
L.S. 400.00 % 26.00 % 100.00 %

5,000.00 25,000.00 20,000 6,300.00 1,300 10,000.00 5,000

102 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
120.0000 S.Y. 2.0000 2.0000 0.00 % 4.0000 100.00 % 5.0000 150.00 %

240.00 240.00 0 480.00 240 600.00 360

103 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
4220.0000 S.Y. 1.2500 2.0000 60.00 % 1.5000 20.00 % 2.0000 60.00 %

5,275.00 8,440.00 3,165 6,330.00 1,055 8,440.00 3,165



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

F.E. WARD, INC. PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC.
2710 NE 78TH ST 5802 CEMETERY RD 321 W STATE ST

98223-7781 98520-6143

PROJECT : VANCOUVER   WA  986650692 ARLINGTON   WA  982233393 ABERDEEN   WA  985200078

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

OTHER ITEMS
104 MAILBOX SUPPORT TYPE 1

1.0000 EACH 200.0000 200.0000 0.00 % 350.0000 75.00 % 300.0000 50.00 %

200.00 200.00 0 350.00 150 300.00 100

105 ROADWAY EXCAVATION INCL. HAUL - AREA POND B
1250.0000 C.Y. 6.0000 3.5000 -41.67 % 6.2500 4.17 % 3.0000 -50.00 %

7,500.00 4,375.00 -3,125 7,812.50 313 3,750.00 -3,750

106 ROADWAY EXCAVATION INCL. HAUL - AREA POND C
1850.0000 C.Y. 6.0000 3.5000 -41.67 % 6.2500 4.17 % 3.0000 -50.00 %

11,100.00 6,475.00 -4,625 11,562.50 463 5,550.00 -5,550

107 ROADWAY EXCAVATION INCL. HAUL - AREA POND D
7000.0000 C.Y. 6.0000 3.5000 -41.67 % 6.2500 4.17 % 3.0000 -50.00 %

42,000.00 24,500.00 -17,500 43,750.00 1,750 21,000.00 -21,000

CONTRACT TOTAL $5,117,722.40 $4,447,405.35 -13.10% $4,528,416.75 -11.51% $4,539,340.50 -11.30%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
320 - 106TH AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98004-5732 PO BOX 940

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

PREPARATION
1 MOBILIZATION

L.S. -19.05 % -0.09 % 10.55 %

432,381.40 350,000.00 -82,381 432,000.00 -381 478,000.00 45,619

2 CLEARING AND GRUBBING
14.5000 ACRE 2,500.0000 2,500.0000 0.00 % 5,000.0000 100.00 % 5,000.0000 100.00 %

36,250.00 36,250.00 0 72,500.00 36,250 72,500.00 36,250

3  REMOVING CATCH BASINS
6.0000 EACH 250.0000 300.0000 20.00 % 170.0000 -32.00 % 300.0000 20.00 %

1,500.00 1,800.00 300 1,020.00 -480 1,800.00 300

4 REMOVING ASPHALT CONC. PAVEMENT
25517.0000 S.Y. 1.5000 0.1000 -93.33 % 3.0000 100.00 % 2.0000 33.33 %

38,275.50 2,551.70 -35,724 76,551.00 38,276 51,034.00 12,759

5 REMOVING GUARDRAIL
930.0000 L.F. 2.0000 4.0000 100.00 % 4.0000 100.00 % 3.0000 50.00 %

1,860.00 3,720.00 1,860 3,720.00 1,860 2,790.00 930

6 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 150.0000 200.0000 33.33 % 170.0000 13.33 % 200.0000 33.33 %

600.00 800.00 200 680.00 80 800.00 200

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 217.46 % 407.94 % 106.35 %

315.00 1,000.00 685 1,600.00 1,285 650.00 335

8 REMOVING WIRE FENCE
350.0000 L.F. 3.0000 2.0000 -33.33 % 2.0000 -33.33 % 1.0000 -66.67 %

1,050.00 700.00 -350 700.00 -350 350.00 -700
GRADING

9 ROADWAY EXCAVATION INCL. HAUL
61810.0000 C.Y. 5.0000 5.2500 5.00 % 7.5000 50.00 % 5.5000 10.00 %

309,050.00 324,502.50 15,453 463,575.00 154,525 339,955.00 30,905

10 SELECT BORROW INCL. HAUL
109850.0000 TON 6.0000 5.1500 -14.17 % 3.6000 -40.00 % 0.0100 -99.83 %

659,100.00 565,727.50 -93,373 395,460.00 -263,640 1,098.50 -658,002



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
320 - 106TH AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98004-5732 PO BOX 940

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

GRADING
11 EMBANKMENT COMPACTION

62080.0000 C.Y. 2.2500 0.7500 -66.67 % 2.0000 -11.11 % 8.0000 255.56 %

139,680.00 46,560.00 -93,120 124,160.00 -15,520 496,640.00 356,960
DRAINAGE

12 DITCH EXCAVATION INCL. HAUL
1513.0000 C.Y. 10.0000 9.0000 -10.00 % 9.0000 -10.00 % 9.0000 -10.00 %

15,130.00 13,617.00 -1,513 13,617.00 -1,513 13,617.00 -1,513

13 GRATE INLET TYPE 2
3.0000 EACH 1,200.0000 1,800.0000 50.00 % 1,400.0000 16.67 % 1,800.0000 50.00 %

3,600.00 5,400.00 1,800 4,200.00 600 5,400.00 1,800

14 QUARRY SPALLS
4100.0000 TON 20.0000 15.0000 -25.00 % 11.0000 -45.00 % 15.0000 -25.00 %

82,000.00 61,500.00 -20,500 45,100.00 -36,900 61,500.00 -20,500

15 UNDERDRAIN PIPE 8 IN. DIAM.
228.0000 L.F. 15.0000 8.0000 -46.67 % 6.0000 -60.00 % 15.0000 0.00 %

3,420.00 1,824.00 -1,596 1,368.00 -2,052 3,420.00 0

16 SCHEDULE A CULV. PIPE 18 IN. DIAM.
660.0000 L.F. 24.0000 35.0000 45.83 % 29.0000 20.83 % 23.0000 -4.17 %

15,840.00 23,100.00 7,260 19,140.00 3,300 15,180.00 -660

17 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM.
61.0000 L.F. 30.0000 42.0000 40.00 % 37.0000 23.33 % 50.0000 66.67 %

1,830.00 2,562.00 732 2,257.00 427 3,050.00 1,220
STORM SEWER

18 CATCH BASIN TYPE 1
1.0000 EACH 850.0000 750.0000 -11.76 % 680.0000 -20.00 % 900.0000 5.88 %

850.00 750.00 -100 680.00 -170 900.00 50

19  CATCH BASIN TYPE 2 - 54 IN. DIAM. WITH FLOW RESTRITOR
4.0000 EACH 2,100.0000 4,000.0000 90.48 % 2,600.0000 23.81 % 5,000.0000 138.10 %

8,400.00 16,000.00 7,600 10,400.00 2,000 20,000.00 11,600

20 TESTING STORM SEWER PIPE
505.0000 L.F. 2.0000 1.0000 -50.00 % 3.0000 50.00 % 2.0000 0.00 %

1,010.00 505.00 -505 1,515.00 505 1,010.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
320 - 106TH AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98004-5732 PO BOX 940

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

STORM SEWER
21 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

230.0000 L.F. 22.0000 34.0000 54.55 % 20.0000 -9.09 % 24.0000 9.09 %

5,060.00 7,820.00 2,760 4,600.00 -460 5,520.00 460

22 SOLID WALL PVC STORM SEWER PIPE 24 IN. DIAM.
127.0000 L.F. 35.0000 50.0000 42.86 % 57.0000 62.86 % 50.0000 42.86 %

4,445.00 6,350.00 1,905 7,239.00 2,794 6,350.00 1,905

23 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.
148.0000 L.F. 25.0000 22.0000 -12.00 % 21.0000 -16.00 % 25.0000 0.00 %

3,700.00 3,256.00 -444 3,108.00 -592 3,700.00 0
STRUCTURE

24 STRUCTURE EXCAVATION CLASS A INCL. HAUL
600.0000 C.Y. 30.0000 12.0000 -60.00 % 15.0000 -50.00 % 30.0000 0.00 %

18,000.00 7,200.00 -10,800 9,000.00 -9,000 18,000.00 0

25 SHORING OR EXTRA EXCAVATION CL. A
L.S. -97.09 % -91.86 % -41.86 %

86,000.00 2,500.00 -83,500 7,000.00 -79,000 50,000.00 -36,000

26 GRAVEL BACKFILL FOR WALL
141.0000 C.Y. 30.0000 22.0000 -26.67 % 38.0000 26.67 % 25.0000 -16.67 %

4,230.00 3,102.00 -1,128 5,358.00 1,128 3,525.00 -705

27 FURNISHING AND DRIVING CONCRETE TEST PILE
4.0000 EACH 5,000.0000 7,700.0000 54.00 % 4,200.0000 -16.00 % 10,000.0000 100.00 %

20,000.00 30,800.00 10,800 16,800.00 -3,200 40,000.00 20,000

28 FURNISHING CONC. PILING 24 INCH DIAM.
1900.0000 L.F. 60.0000 77.0000 28.33 % 60.0000 0.00 % 45.0000 -25.00 %

114,000.00 146,300.00 32,300 114,000.00 0 85,500.00 -28,500

29 DRIVING CONC. PILE 24 INCH DIAM.
50.0000 EACH 750.0000 650.0000 -13.33 % 1,600.0000 113.33 % 750.0000 0.00 %

37,500.00 32,500.00 -5,000 80,000.00 42,500 37,500.00 0

30 FURNISHING STEEL PILE TIP OR SHOE
54.0000 EACH 200.0000 250.0000 25.00 % 170.0000 -15.00 % 250.0000 25.00 %

10,800.00 13,500.00 2,700 9,180.00 -1,620 13,500.00 2,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
320 - 106TH AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98004-5732 PO BOX 940

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

STRUCTURE
31 ST. REINF. BAR FOR BRIDGE

119600.0000 LB. 0.6000 0.5000 -16.67 % 0.4600 -23.33 % 0.5000 -16.67 %

71,760.00 59,800.00 -11,960 55,016.00 -16,744 59,800.00 -11,960

32 CONC. CLASS 4000 FOR BRIDGE
700.0000 C.Y. 450.0000 375.0000 -16.67 % 280.0000 -37.78 % 350.0000 -22.22 %

315,000.00 262,500.00 -52,500 196,000.00 -119,000 245,000.00 -70,000

33 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.00 1.00

34 SUPERSTRUCTURE BRIDGE 8/15
L.S. -8.43 % -18.11 % 2.16 %

764,480.00 700,000.00 -64,480 626,000.00 -138,480 781,000.00 16,520

35 CONDUIT PIPE 2 IN. DIAM.
1688.0000 L.F. 12.0000 18.0000 50.00 % 13.0000 8.33 % 18.0000 50.00 %

20,256.00 30,384.00 10,128 21,944.00 1,688 30,384.00 10,128

36 TRAFFIC BARRIER
854.0000 L.F. 65.0000 60.0000 -7.69 % 67.0000 3.08 % 60.0000 -7.69 %

55,510.00 51,240.00 -4,270 57,218.00 1,708 51,240.00 -4,270
SURFACING

37 CRUSHED SURFACING BASE COURSE
20634.0000 TON 12.0000 12.0000 0.00 % 12.0000 0.00 % 10.0000 -16.67 %

247,608.00 247,608.00 0 247,608.00 0 206,340.00 -41,268
LIQUID ASPHALT

38 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

10,028.00 10,028.00 10,028.00 10,028.00
ASPHALT CONCRETE PAVEMENT

39 PLANING BITUMINOUS PAVEMENT
180.0000 S.Y. 5.0000 12.0000 140.00 % 11.0000 120.00 % 13.0000 160.00 %

900.00 2,160.00 1,260 1,980.00 1,080 2,340.00 1,440

40 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
20045.0000 TON 35.0000 37.0000 5.71 % 33.6000 -4.00 % 36.2500 3.57 %

701,575.00 741,665.00 40,090 673,512.00 -28,063 726,631.25 25,056



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
320 - 106TH AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98004-5732 PO BOX 940

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

ASPHALT CONCRETE PAVEMENT
41 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

21,046.00 21,046.00 21,046.00 21,046.00

42 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

9,962.00 9,962.00 9,962.00 9,962.00
EROSION CONTROL AND PLANTING

43 ESC LEAD
36.0000 DAY 180.0000 45.0000 -75.00 % 130.0000 -27.78 % 20.0000 -88.89 %

6,480.00 1,620.00 -4,860 4,680.00 -1,800 720.00 -5,760

44 SEEDING, FERTILIZING, AND MULCHING
2.8000 ACRE 1,300.0000 800.0000 -38.46 % 860.0000 -33.85 % 1,000.0000 -23.08 %

3,640.00 2,240.00 -1,400 2,408.00 -1,232 2,800.00 -840

45 COMPOST
4279.0000 C.Y. 25.0000 25.0000 0.00 % 26.0000 4.00 % 28.0000 12.00 %

106,975.00 106,975.00 0 111,254.00 4,279 119,812.00 12,837

46 STABILIZED CONSTRUCTION ENTRANCE
252.0000 S.Y. 15.0000 12.0000 -20.00 % 8.0000 -46.67 % 15.0000 0.00 %

3,780.00 3,024.00 -756 2,016.00 -1,764 3,780.00 0

47 SILT FENCE
3790.0000 L.F. 5.0000 3.0000 -40.00 % 3.0000 -40.00 % 5.0000 0.00 %

18,950.00 11,370.00 -7,580 11,370.00 -7,580 18,950.00 0

48 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

49 SPCC PLAN
L.S. 566.67 % -39.33 % 33.33 %

1,500.00 10,000.00 8,500 910.00 -590 2,000.00 500

50  SPCC LEAD
10.0000 DAY 210.0000 1.0000 -99.52 % 300.0000 42.86 % 20.0000 -90.48 %

2,100.00 10.00 -2,090 3,000.00 900 200.00 -1,900



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
320 - 106TH AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98004-5732 PO BOX 940

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

EROSION CONTROL AND PLANTING
51 TOPSOIL TYPE B

3740.0000 C.Y. 6.0000 6.0000 0.00 % 22.0000 266.67 % 5.0000 -16.67 %

22,440.00 22,440.00 0 82,280.00 59,840 18,700.00 -3,740

52  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. 400.00 % 40.00 % 100.00 %

1,000.00 5,000.00 4,000 1,400.00 400 2,000.00 1,000
TRAFFIC

53 EXTRUDED CURB
1530.0000 L.F. 3.0000 3.5000 16.67 % 4.0000 33.33 % 4.0000 33.33 %

4,590.00 5,355.00 765 6,120.00 1,530 6,120.00 1,530

54 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
522.0000 L.F. 12.0000 14.0000 16.67 % 15.0000 25.00 % 14.0000 16.67 %

6,264.00 7,308.00 1,044 7,830.00 1,566 7,308.00 1,044

55 BEAM GUARDRAIL TYPE 1
1894.0000 L.F. 12.0000 12.5000 4.17 % 14.0000 16.67 % 12.0000 0.00 %

22,728.00 23,675.00 947 26,516.00 3,788 22,728.00 0

56 BEAM GUARDRAIL TRANSITION SECTION TYPE D
4.0000 EACH 1,500.0000 1,400.0000 -6.67 % 1,100.0000 -26.67 % 1,200.0000 -20.00 %

6,000.00 5,600.00 -400 4,400.00 -1,600 4,800.00 -1,200

57 BEAM GUARDRAIL FLARED TERMINAL
4.0000 EACH 1,850.0000 2,000.0000 8.11 % 2,000.0000 8.11 % 1,900.0000 2.70 %

7,400.00 8,000.00 600 8,000.00 600 7,600.00 200

58 BEAM GUARDRAIL ANCHOR TYPE 4
4.0000 EACH 350.0000 500.0000 42.86 % 890.0000 154.29 % 500.0000 42.86 %

1,400.00 2,000.00 600 3,560.00 2,160 2,000.00 600

59 TEMPORARY CONC. BARRIER
1600.0000 L.F. 10.0000 10.0000 0.00 % 12.0000 20.00 % 12.0000 20.00 %

16,000.00 16,000.00 0 19,200.00 3,200 19,200.00 3,200

60 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 2,300.0000 4,000.0000 73.91 % 5,000.0000 117.39 % 5,000.0000 117.39 %

9,200.00 16,000.00 6,800 20,000.00 10,800 20,000.00 10,800



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01C537 REVISION NO : 1 BIDS OPENED ON : Jun 26 2002
CONTRACT NO :006399 REGION NO : 3 AWARDED ON : Jul  1 2002
VERSION NO :3 WORK ORDER# : XL1231
HWY :SR 000,008 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- 10TH BIDDER -------

TITLE :SR 8 
MCCLEARY INTERCHANGE

01C537

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
320 - 106TH AVE NE 1525 E MARINE VIEW DR 600 NACHES AVE SW #120 98055-2
98004-5732 PO BOX 940

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 RENTON   WA  980570940

COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/13/2002
14:56

DOT_RGGB01

 NH-0008(006)

TRAFFIC
61 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

7,400.00 7,400.00 7,400.00 7,400.00

62 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 5,500.0000 5,000.0000 -9.09 % 5,600.0000 1.82 % 5,000.0000 -9.09 %

5,500.00 5,000.00 -500 5,600.00 100 5,000.00 -500

63 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
60.0000 HR 38.0000 46.0000 21.05 % 56.0000 47.37 % 60.0000 57.89 %

2,280.00 2,760.00 480 3,360.00 1,080 3,600.00 1,320

64 FLEXIBLE GUIDE POST
166.0000 EACH 25.0000 22.0000 -12.00 % 22.0000 -12.00 % 22.0000 -12.00 %

4,150.00 3,652.00 -498 3,652.00 -498 3,652.00 -498

65 PAINT LINE
24320.0000 L.F. 0.2000 0.1500 -25.00 % 0.3000 50.00 % 0.2000 0.00 %

4,864.00 3,648.00 -1,216 7,296.00 2,432 4,864.00 0

66 PLASTIC LINE
210.0000 L.F. 1.3000 1.5000 15.38 % 1.0000 -23.08 % 1.5000 15.38 %

273.00 315.00 42 210.00 -63 315.00 42

67 PLASTIC WIDE LINE
3070.0000 L.F. 3.0000 1.0000 -66.67 % 1.5000 -50.00 % 1.0000 -66.67 %

9,210.00 3,070.00 -6,140 4,605.00 -4,605 3,070.00 -6,140

68 PAINTED BARRIER LINE
2580.0000 L.F. 0.4000 0.3000 -25.00 % 1.0000 150.00 % 0.5000 25.00 %

1,032.00 774.00 -258 2,580.00 1,548 1,290.00 258

69 PLASTIC STOP LINE
100.0000 L.F. 4.0000 6.0000 50.00 % 7.0000 75.00 % 6.0000 50.00 %

400.00 600.00 200 700.00 300 600.00 200

70 PLASTIC TRAFFIC ARROW
6.0000 EACH 54.0000 66.0000 22.22 % 80.0000 48.15 % 66.0000 22.22 %

324.00 396.00 72 480.00 156 396.00 72

71 PLASTIC DRAINAGE MARKING
27.0000 EACH 10.0000 15.0000 50.00 % 17.0000 70.00 % 15.0000 50.00 %

270.00 405.00 135 459.00 189 405.00 135
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TRAFFIC
72  PLASTIC JUNCTION BOX MARKING

54.0000 EACH 18.0000 15.0000 -16.67 % 17.0000 -5.56 % 15.0000 -16.67 %

972.00 810.00 -162 918.00 -54 810.00 -162

73 RAISED PAVEMENT MARKER TYPE 1
4.0000 HUND 225.0000 185.0000 -17.78 % 210.0000 -6.67 % 185.0000 -17.78 %

900.00 740.00 -160 840.00 -60 740.00 -160

74 RAISED PAVEMENT MARKER TYPE 2
3.2500 HUND 350.0000 325.0000 -7.14 % 370.0000 5.71 % 325.0000 -7.14 %

1,137.50 1,056.25 -81 1,202.50 65 1,056.25 -81

75 TEMPORARY PAVEMENT MARKING
11000.0000 L.F. 0.1200 0.5000 316.67 % 0.4000 233.33 % 0.5000 316.67 %

1,320.00 5,500.00 4,180 4,400.00 3,080 5,500.00 4,180

76 PERMANENT SIGNING
L.S. 17.10 % 3.04 % 17.10 %

42,700.00 50,000.00 7,300 44,000.00 1,300 50,000.00 7,300

77 ILLUMINATION SYSTEM SCD 2641
L.S. -43.13 % -38.39 % -43.13 %

105,500.00 60,000.00 -45,500 65,000.00 -40,500 60,000.00 -45,500

78 ILLUMINATION SYSTEM SCD 2642
L.S. -48.63 % -44.35 % -48.63 %

116,800.00 60,000.00 -56,800 65,000.00 -51,800 60,000.00 -56,800

79 ILLUMINATION SYSTEM SCX 2643
L.S. -7.69 % -7.69 % -7.69 %

6,500.00 6,000.00 -500 6,000.00 -500 6,000.00 -500

80 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 19.05 % -4.76 % -4.76 %

21,000.00 25,000.00 4,000 20,000.00 -1,000 20,000.00 -1,000

81  TEMPORARY PAINTED TRAFFIC ARROW
2.0000 EACH 40.0000 50.0000 25.00 % 60.0000 50.00 % 50.0000 25.00 %

80.00 100.00 20 120.00 40 100.00 20

82 TRAFFIC CONTROL LABOR
900.0000 HR 35.0000 35.0000 0.00 % 40.0000 14.29 % 38.0000 8.57 %

31,500.00 31,500.00 0 36,000.00 4,500 34,200.00 2,700
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TRAFFIC
83 TRAFFIC CONTROL SUPERVISOR

1000.0000 HR 40.0000 46.0000 15.00 % 49.0000 22.50 % 40.0000 0.00 %

40,000.00 46,000.00 6,000 49,000.00 9,000 40,000.00 0

84 CONSTRUCTION SIGNS CLASS A
1085.0000 S.F. 11.0000 12.0000 9.09 % 13.0000 18.18 % 15.0000 36.36 %

11,935.00 13,020.00 1,085 14,105.00 2,170 16,275.00 4,340
OTHER ITEMS

85 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1740.0000 C.Y. 6.0000 6.0000 0.00 % 6.0000 0.00 % 7.5000 25.00 %

10,440.00 10,440.00 0 10,440.00 0 13,050.00 2,610

86 SHORING OR EXTRA EXCAVATION CLASS B
6550.0000 S.F. 1.0000 0.2500 -75.00 % 0.2000 -80.00 % 1.0000 0.00 %

6,550.00 1,637.50 -4,913 1,310.00 -5,240 6,550.00 0

87 GRAVEL BACKFILL FOR DRAIN
12.0000 C.Y. 38.0000 30.0000 -21.05 % 20.0000 -47.37 % 35.0000 -7.89 %

456.00 360.00 -96 240.00 -216 420.00 -36

88 WATER
700.0000 mGAL 15.0000 25.0000 66.67 % 29.0000 93.33 % 10.0000 -33.33 %

10,500.00 17,500.00 7,000 20,300.00 9,800 7,000.00 -3,500

89 PLUGGING EXISTING PIPE
1.0000 EACH 320.0000 250.0000 -21.88 % 330.0000 3.13 % 300.0000 -6.25 %

320.00 250.00 -70 330.00 10 300.00 -20

90 STRUCTURE SURVEYING
L.S. -33.33 % -22.00 % 33.33 %

30,000.00 20,000.00 -10,000 23,400.00 -6,600 40,000.00 10,000

91 MONUMENT CASE AND COVER
5.0000 EACH 225.0000 300.0000 33.33 % 350.0000 55.56 % 275.0000 22.22 %

1,125.00 1,500.00 375 1,750.00 625 1,375.00 250

92 CONC. SLOPE PROTECTION
593.0000 S.Y. 35.0000 35.0000 0.00 % 45.0000 28.57 % 40.0000 14.29 %

20,755.00 20,755.00 0 26,685.00 5,930 23,720.00 2,965
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OTHER ITEMS
93 REDIRECTIONAL LAND FORM

520.0000 C.Y. 6.0000 5.0000 -16.67 % 3.0000 -50.00 % 5.0000 -16.67 %

3,120.00 2,600.00 -520 1,560.00 -1,560 2,600.00 -520

94 WIRE FENCE TYPE 1
320.0000 L.F. 7.0000 7.0000 0.00 % 8.0000 14.29 % 5.0000 -28.57 %

2,240.00 2,240.00 0 2,560.00 320 1,600.00 -640

95 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -50.00 % 70.00 % 0.00 %

1,000.00 500.00 -500 1,700.00 700 1,000.00 0

96 TRAINING
1200.0000 HR 2.0000 1.0000 -50.00 % 4.0000 100.00 % 1.0000 -50.00 %

2,400.00 1,200.00 -1,200 4,800.00 2,400 1,200.00 -1,200

97 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00

98 TRIMMING AND CLEANUP
L.S. -80.00 % 122.00 % 0.00 %

5,000.00 1,000.00 -4,000 11,100.00 6,100 5,000.00 0

99 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

100 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

101 FIELD OFFICE BUILDING
L.S. 600.00 % 258.00 % 200.00 %

5,000.00 35,000.00 30,000 17,900.00 12,900 15,000.00 10,000

102 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
120.0000 S.Y. 2.0000 2.0000 0.00 % 4.0000 100.00 % 2.0000 0.00 %

240.00 240.00 0 480.00 240 240.00 0

103 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
4220.0000 S.Y. 1.2500 1.8000 44.00 % 1.0000 -20.00 % 2.0000 60.00 %

5,275.00 7,596.00 2,321 4,220.00 -1,055 8,440.00 3,165
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OTHER ITEMS
104 MAILBOX SUPPORT TYPE 1

1.0000 EACH 200.0000 250.0000 25.00 % 500.0000 150.00 % 300.0000 50.00 %

200.00 250.00 50 500.00 300 300.00 100

105 ROADWAY EXCAVATION INCL. HAUL - AREA POND B
1250.0000 C.Y. 6.0000 7.2500 20.83 % 10.0000 66.67 % 8.0000 33.33 %

7,500.00 9,062.50 1,563 12,500.00 5,000 10,000.00 2,500

106 ROADWAY EXCAVATION INCL. HAUL - AREA POND C
1850.0000 C.Y. 6.0000 7.2500 20.83 % 9.0000 50.00 % 8.0000 33.33 %

11,100.00 13,412.50 2,313 16,650.00 5,550 14,800.00 3,700

107 ROADWAY EXCAVATION INCL. HAUL - AREA POND D
7000.0000 C.Y. 6.0000 7.2500 20.83 % 7.0000 16.67 % 7.0000 16.67 %

42,000.00 50,750.00 8,750 49,000.00 7,000 49,000.00 7,000

CONTRACT TOTAL $5,117,722.40 $4,641,252.45 -9.31% $4,734,143.50 -7.50% $4,784,652.00 -6.51%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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 NH-0008(006)

PREPARATION
1 MOBILIZATION

L.S. 12.98 % -18.94 %

432,381.40 488,500.00 56,119 350,500.00 -81,881

2 CLEARING AND GRUBBING
14.5000 ACRE 2,500.0000 4,500.0000 80.00 % 400.0000 -84.00 %

36,250.00 65,250.00 29,000 5,800.00 -30,450

3  REMOVING CATCH BASINS
6.0000 EACH 250.0000 580.0000 132.00 % 260.0000 4.00 %

1,500.00 3,480.00 1,980 1,560.00 60

4 REMOVING ASPHALT CONC. PAVEMENT
25517.0000 S.Y. 1.5000 3.0000 100.00 % 2.5000 66.67 %

38,275.50 76,551.00 38,276 63,792.50 25,517

5 REMOVING GUARDRAIL
930.0000 L.F. 2.0000 1.5000 -25.00 % 3.3000 65.00 %

1,860.00 1,395.00 -465 3,069.00 1,209

6 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 150.0000 65.0000 -56.67 % 175.0000 16.67 %

600.00 260.00 -340 700.00 100

7 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 598.41 % 115.87 %

315.00 2,200.00 1,885 680.00 365

8 REMOVING WIRE FENCE
350.0000 L.F. 3.0000 4.5000 50.00 % 1.3000 -56.67 %

1,050.00 1,575.00 525 455.00 -595
GRADING

9 ROADWAY EXCAVATION INCL. HAUL
61810.0000 C.Y. 5.0000 4.5000 -10.00 % 5.0000 0.00 %

309,050.00 278,145.00 -30,905 309,050.00 0

10 SELECT BORROW INCL. HAUL
109850.0000 TON 6.0000 7.0000 16.67 % 5.0000 -16.67 %

659,100.00 768,950.00 109,850 549,250.00 -109,850
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GRADING
11 EMBANKMENT COMPACTION

62080.0000 C.Y. 2.2500 1.0000 -55.56 % 1.0000 -55.56 %

139,680.00 62,080.00 -77,600 62,080.00 -77,600
DRAINAGE

12 DITCH EXCAVATION INCL. HAUL
1513.0000 C.Y. 10.0000 12.0000 20.00 % 10.0000 0.00 %

15,130.00 18,156.00 3,026 15,130.00 0

13 GRATE INLET TYPE 2
3.0000 EACH 1,200.0000 1,600.0000 33.33 % 1,500.0000 25.00 %

3,600.00 4,800.00 1,200 4,500.00 900

14 QUARRY SPALLS
4100.0000 TON 20.0000 15.0000 -25.00 % 12.5000 -37.50 %

82,000.00 61,500.00 -20,500 51,250.00 -30,750

15 UNDERDRAIN PIPE 8 IN. DIAM.
228.0000 L.F. 15.0000 6.0000 -60.00 % 15.0000 0.00 %

3,420.00 1,368.00 -2,052 3,420.00 0

16 SCHEDULE A CULV. PIPE 18 IN. DIAM.
660.0000 L.F. 24.0000 16.0000 -33.33 % 25.0000 4.17 %

15,840.00 10,560.00 -5,280 16,500.00 660

17 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM.
61.0000 L.F. 30.0000 33.0000 10.00 % 30.0000 0.00 %

1,830.00 2,013.00 183 1,830.00 0
STORM SEWER

18 CATCH BASIN TYPE 1
1.0000 EACH 850.0000 1,500.0000 76.47 % 620.0000 -27.06 %

850.00 1,500.00 650 620.00 -230

19  CATCH BASIN TYPE 2 - 54 IN. DIAM. WITH FLOW RESTRITOR
4.0000 EACH 2,100.0000 5,080.0000 141.90 % 2,500.0000 19.05 %

8,400.00 20,320.00 11,920 10,000.00 1,600

20 TESTING STORM SEWER PIPE
505.0000 L.F. 2.0000 4.0000 100.00 % 2.0000 0.00 %

1,010.00 2,020.00 1,010 1,010.00 0
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STORM SEWER
21 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

230.0000 L.F. 22.0000 11.0000 -50.00 % 22.0000 0.00 %

5,060.00 2,530.00 -2,530 5,060.00 0

22 SOLID WALL PVC STORM SEWER PIPE 24 IN. DIAM.
127.0000 L.F. 35.0000 24.0000 -31.43 % 45.0000 28.57 %

4,445.00 3,048.00 -1,397 5,715.00 1,270

23 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.
148.0000 L.F. 25.0000 11.0000 -56.00 % 20.0000 -20.00 %

3,700.00 1,628.00 -2,072 2,960.00 -740
STRUCTURE

24 STRUCTURE EXCAVATION CLASS A INCL. HAUL
600.0000 C.Y. 30.0000 20.0000 -33.33 % 15.0000 -50.00 %

18,000.00 12,000.00 -6,000 9,000.00 -9,000

25 SHORING OR EXTRA EXCAVATION CL. A
L.S. -59.30 % -65.12 %

86,000.00 35,000.00 -51,000 30,000.00 -56,000

26 GRAVEL BACKFILL FOR WALL
141.0000 C.Y. 30.0000 26.0000 -13.33 % 25.0000 -16.67 %

4,230.00 3,666.00 -564 3,525.00 -705

27 FURNISHING AND DRIVING CONCRETE TEST PILE
4.0000 EACH 5,000.0000 6,000.0000 20.00 % 6,000.0000 20.00 %

20,000.00 24,000.00 4,000 24,000.00 4,000

28 FURNISHING CONC. PILING 24 INCH DIAM.
1900.0000 L.F. 60.0000 37.0000 -38.33 % 76.0000 26.67 %

114,000.00 70,300.00 -43,700 144,400.00 30,400

29 DRIVING CONC. PILE 24 INCH DIAM.
50.0000 EACH 750.0000 700.0000 -6.67 % 600.0000 -20.00 %

37,500.00 35,000.00 -2,500 30,000.00 -7,500

30 FURNISHING STEEL PILE TIP OR SHOE
54.0000 EACH 200.0000 100.0000 -50.00 % 200.0000 0.00 %

10,800.00 5,400.00 -5,400 10,800.00 0
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STRUCTURE
31 ST. REINF. BAR FOR BRIDGE

119600.0000 LB. 0.6000 0.4500 -25.00 % 0.4400 -26.67 %

71,760.00 53,820.00 -17,940 52,624.00 -19,136

32 CONC. CLASS 4000 FOR BRIDGE
700.0000 C.Y. 450.0000 400.0000 -11.11 % 300.0000 -33.33 %

315,000.00 280,000.00 -35,000 210,000.00 -105,000

33 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

1.00 1.00 1.00

34 SUPERSTRUCTURE BRIDGE 8/15
L.S. 4.65 % -90.74 %

764,480.00 800,000.00 35,520 70,800.00 -693,680

35 CONDUIT PIPE 2 IN. DIAM.
1688.0000 L.F. 12.0000 18.0000 50.00 % 15.0000 25.00 %

20,256.00 30,384.00 10,128 25,320.00 5,064

36 TRAFFIC BARRIER
854.0000 L.F. 65.0000 75.0000 15.38 % 60.0000 -7.69 %

55,510.00 64,050.00 8,540 51,240.00 -4,270
SURFACING

37 CRUSHED SURFACING BASE COURSE
20634.0000 TON 12.0000 12.0000 0.00 % 11.0000 -8.33 %

247,608.00 247,608.00 0 226,974.00 -20,634
LIQUID ASPHALT

38 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 %

10,028.00 10,028.00 10,028.00
ASPHALT CONCRETE PAVEMENT

39 PLANING BITUMINOUS PAVEMENT
180.0000 S.Y. 5.0000 8.0000 60.00 % 15.0000 200.00 %

900.00 1,440.00 540 2,700.00 1,800

40 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
20045.0000 TON 35.0000 37.0000 5.71 % 34.0000 -2.86 %

701,575.00 741,665.00 40,090 681,530.00 -20,045
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ASPHALT CONCRETE PAVEMENT
41 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

21,046.00 21,046.00 21,046.00

42 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

9,962.00 9,962.00 9,962.00
EROSION CONTROL AND PLANTING

43 ESC LEAD
36.0000 DAY 180.0000 5.0000 -97.22 % 100.0000 -44.44 %

6,480.00 180.00 -6,300 3,600.00 -2,880

44 SEEDING, FERTILIZING, AND MULCHING
2.8000 ACRE 1,300.0000 1,800.0000 38.46 % 800.0000 -38.46 %

3,640.00 5,040.00 1,400 2,240.00 -1,400

45 COMPOST
4279.0000 C.Y. 25.0000 39.0000 56.00 % 30.0000 20.00 %

106,975.00 166,881.00 59,906 128,370.00 21,395

46 STABILIZED CONSTRUCTION ENTRANCE
252.0000 S.Y. 15.0000 15.0000 0.00 % 12.0000 -20.00 %

3,780.00 3,780.00 0 3,024.00 -756

47 SILT FENCE
3790.0000 L.F. 5.0000 5.0000 0.00 % 3.0000 -40.00 %

18,950.00 18,950.00 0 11,370.00 -7,580

48 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00

49 SPCC PLAN
L.S. -33.33 % -33.33 %

1,500.00 1,000.00 -500 1,000.00 -500

50  SPCC LEAD
10.0000 DAY 210.0000 5.0000 -97.62 % 100.0000 -52.38 %

2,100.00 50.00 -2,050 1,000.00 -1,100
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EROSION CONTROL AND PLANTING
51 TOPSOIL TYPE B

3740.0000 C.Y. 6.0000 8.0000 33.33 % 8.0000 33.33 %

22,440.00 29,920.00 7,480 29,920.00 7,480

52  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN
L.S. 150.00 % 10.00 %

1,000.00 2,500.00 1,500 1,100.00 100
TRAFFIC

53 EXTRUDED CURB
1530.0000 L.F. 3.0000 3.5000 16.67 % 3.2500 8.33 %

4,590.00 5,355.00 765 4,972.50 383

54 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
522.0000 L.F. 12.0000 16.0000 33.33 % 14.0000 16.67 %

6,264.00 8,352.00 2,088 7,308.00 1,044

55 BEAM GUARDRAIL TYPE 1
1894.0000 L.F. 12.0000 13.0000 8.33 % 12.0000 0.00 %

22,728.00 24,622.00 1,894 22,728.00 0

56 BEAM GUARDRAIL TRANSITION SECTION TYPE D
4.0000 EACH 1,500.0000 1,600.0000 6.67 % 1,200.0000 -20.00 %

6,000.00 6,400.00 400 4,800.00 -1,200

57 BEAM GUARDRAIL FLARED TERMINAL
4.0000 EACH 1,850.0000 1,600.0000 -13.51 % 1,850.0000 0.00 %

7,400.00 6,400.00 -1,000 7,400.00 0

58 BEAM GUARDRAIL ANCHOR TYPE 4
4.0000 EACH 350.0000 475.0000 35.71 % 500.0000 42.86 %

1,400.00 1,900.00 500 2,000.00 600

59 TEMPORARY CONC. BARRIER
1600.0000 L.F. 10.0000 8.0000 -20.00 % 12.0000 20.00 %

16,000.00 12,800.00 -3,200 19,200.00 3,200

60 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 2,300.0000 7,500.0000 226.09 % 5,000.0000 117.39 %

9,200.00 30,000.00 20,800 20,000.00 10,800
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TRAFFIC
61 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

7,400.00 7,400.00 7,400.00

62 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 5,500.0000 12,000.0000 118.18 % 10,000.0000 81.82 %

5,500.00 12,000.00 6,500 10,000.00 4,500

63 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
60.0000 HR 38.0000 65.0000 71.05 % 40.0000 5.26 %

2,280.00 3,900.00 1,620 2,400.00 120

64 FLEXIBLE GUIDE POST
166.0000 EACH 25.0000 35.0000 40.00 % 24.0000 -4.00 %

4,150.00 5,810.00 1,660 3,984.00 -166

65 PAINT LINE
24320.0000 L.F. 0.2000 0.1500 -25.00 % 0.1500 -25.00 %

4,864.00 3,648.00 -1,216 3,648.00 -1,216

66 PLASTIC LINE
210.0000 L.F. 1.3000 1.5000 15.38 % 1.5000 15.38 %

273.00 315.00 42 315.00 42

67 PLASTIC WIDE LINE
3070.0000 L.F. 3.0000 1.0000 -66.67 % 1.0000 -66.67 %

9,210.00 3,070.00 -6,140 3,070.00 -6,140

68 PAINTED BARRIER LINE
2580.0000 L.F. 0.4000 0.3000 -25.00 % 0.3500 -12.50 %

1,032.00 774.00 -258 903.00 -129

69 PLASTIC STOP LINE
100.0000 L.F. 4.0000 6.0000 50.00 % 6.0000 50.00 %

400.00 600.00 200 600.00 200

70 PLASTIC TRAFFIC ARROW
6.0000 EACH 54.0000 66.0000 22.22 % 66.0000 22.22 %

324.00 396.00 72 396.00 72

71 PLASTIC DRAINAGE MARKING
27.0000 EACH 10.0000 15.0000 50.00 % 15.0000 50.00 %

270.00 405.00 135 405.00 135
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TRAFFIC
72  PLASTIC JUNCTION BOX MARKING

54.0000 EACH 18.0000 15.0000 -16.67 % 15.0000 -16.67 %

972.00 810.00 -162 810.00 -162

73 RAISED PAVEMENT MARKER TYPE 1
4.0000 HUND 225.0000 185.0000 -17.78 % 185.0000 -17.78 %

900.00 740.00 -160 740.00 -160

74 RAISED PAVEMENT MARKER TYPE 2
3.2500 HUND 350.0000 400.0000 14.29 % 325.0000 -7.14 %

1,137.50 1,300.00 163 1,056.25 -81

75 TEMPORARY PAVEMENT MARKING
11000.0000 L.F. 0.1200 0.5000 316.67 % 0.5000 316.67 %

1,320.00 5,500.00 4,180 5,500.00 4,180

76 PERMANENT SIGNING
L.S. 17.10 % -6.32 %

42,700.00 50,000.00 7,300 40,000.00 -2,700

77 ILLUMINATION SYSTEM SCD 2641
L.S. -47.87 % -28.91 %

105,500.00 55,000.00 -50,500 75,000.00 -30,500

78 ILLUMINATION SYSTEM SCD 2642
L.S. -52.91 % -35.79 %

116,800.00 55,000.00 -61,800 75,000.00 -41,800

79 ILLUMINATION SYSTEM SCX 2643
L.S. -7.69 % 0.00 %

6,500.00 6,000.00 -500 6,500.00 0

80 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -61.90 % 19.05 %

21,000.00 8,000.00 -13,000 25,000.00 4,000

81  TEMPORARY PAINTED TRAFFIC ARROW
2.0000 EACH 40.0000 50.0000 25.00 % 50.0000 25.00 %

80.00 100.00 20 100.00 20

82 TRAFFIC CONTROL LABOR
900.0000 HR 35.0000 36.0000 2.86 % 35.0000 0.00 %

31,500.00 32,400.00 900 31,500.00 0
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TRAFFIC
83 TRAFFIC CONTROL SUPERVISOR

1000.0000 HR 40.0000 5.0000 -87.50 % 1.0000 -97.50 %

40,000.00 5,000.00 -35,000 1,000.00 -39,000

84 CONSTRUCTION SIGNS CLASS A
1085.0000 S.F. 11.0000 5.0000 -54.55 % 14.0000 27.27 %

11,935.00 5,425.00 -6,510 15,190.00 3,255
OTHER ITEMS

85 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1740.0000 C.Y. 6.0000 25.0000 316.67 % 10.0000 66.67 %

10,440.00 43,500.00 33,060 17,400.00 6,960

86 SHORING OR EXTRA EXCAVATION CLASS B
6550.0000 S.F. 1.0000 2.0000 100.00 % 1.0000 0.00 %

6,550.00 13,100.00 6,550 6,550.00 0

87 GRAVEL BACKFILL FOR DRAIN
12.0000 C.Y. 38.0000 90.0000 136.84 % 30.0000 -21.05 %

456.00 1,080.00 624 360.00 -96

88 WATER
700.0000 mGAL 15.0000 50.0000 233.33 % 20.0000 33.33 %

10,500.00 35,000.00 24,500 14,000.00 3,500

89 PLUGGING EXISTING PIPE
1.0000 EACH 320.0000 1,000.0000 212.50 % 450.0000 40.63 %

320.00 1,000.00 680 450.00 130

90 STRUCTURE SURVEYING
L.S. -33.33 % -43.33 %

30,000.00 20,000.00 -10,000 17,000.00 -13,000

91 MONUMENT CASE AND COVER
5.0000 EACH 225.0000 600.0000 166.67 % 200.0000 -11.11 %

1,125.00 3,000.00 1,875 1,000.00 -125

92 CONC. SLOPE PROTECTION
593.0000 S.Y. 35.0000 45.0000 28.57 % 18.0000 -48.57 %

20,755.00 26,685.00 5,930 10,674.00 -10,081
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OTHER ITEMS
93 REDIRECTIONAL LAND FORM

520.0000 C.Y. 6.0000 12.0000 100.00 % 15.0000 150.00 %

3,120.00 6,240.00 3,120 7,800.00 4,680

94 WIRE FENCE TYPE 1
320.0000 L.F. 7.0000 5.0000 -28.57 % 5.5000 -21.43 %

2,240.00 1,600.00 -640 1,760.00 -480

95 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 50.00 % -20.00 %

1,000.00 1,500.00 500 800.00 -200

96 TRAINING
1200.0000 HR 2.0000 0.5000 -75.00 % 2.0000 0.00 %

2,400.00 600.00 -1,800 2,400.00 0

97 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00

98 TRIMMING AND CLEANUP
L.S. 40.00 % -40.00 %

5,000.00 7,000.00 2,000 3,000.00 -2,000

99 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.00 5.00

100 MINOR CHANGE
CALC 0.00 % 0.00 %

-1.00 -1.00 -1.00

101 FIELD OFFICE BUILDING
L.S. 300.00 % 100.00 %

5,000.00 20,000.00 15,000 10,000.00 5,000

102 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
120.0000 S.Y. 2.0000 3.1000 55.00 % 3.0000 50.00 %

240.00 372.00 132 360.00 120

103 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
4220.0000 S.Y. 1.2500 3.0000 140.00 % 3.0000 140.00 %

5,275.00 12,660.00 7,385 12,660.00 7,385
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OTHER ITEMS
104 MAILBOX SUPPORT TYPE 1

1.0000 EACH 200.0000 200.0000 0.00 % 200.0000 0.00 %

200.00 200.00 0 200.00 0

105 ROADWAY EXCAVATION INCL. HAUL - AREA POND B
1250.0000 C.Y. 6.0000 6.0000 0.00 % 6.0000 0.00 %

7,500.00 7,500.00 0 7,500.00 0

106 ROADWAY EXCAVATION INCL. HAUL - AREA POND C
1850.0000 C.Y. 6.0000 6.0000 0.00 % 6.0000 0.00 %

11,100.00 11,100.00 0 11,100.00 0

107 ROADWAY EXCAVATION INCL. HAUL - AREA POND D
7000.0000 C.Y. 6.0000 5.0000 -16.67 % 6.0000 0.00 %

42,000.00 35,000.00 -7,000 42,000.00 0

CONTRACT TOTAL $5,117,722.40 $5,180,063.00 1.22% $3,848,449.25 -24.80%
LOW BIDDER  REJECTED 


